FASTeR Il, Basic Contract; FA8205-18-D-0001
07 Mar 17

F-22 Performance-Based Logistics
Indefinite Quantity/Indefinite Delivery Contract

Follow-on Agile Sustainment for the Raptor Il (FASTeR) Il

(1 Jan 2018 - 31 Dec 2027)

Basic Performance Work Statement (PWS)

Soliciation Number: FA8205-16-R-0001
Contract Number: FA8205-18-D-0001

07 March 2017



FASTeR Il, Basic Contract; FA8205-18-D-0001

07 Mar 17

Revision Page
Section Solicitation Action Taken Change
# Amend #
ALL 0003 LMA Redline Review PWS Rebaseline

Contents
O o0] o 1= USRS 4
2.0 DESCIIPLION Of SEIVICES .....cuiiiiiiiiieieieiet ettt sttt ettt b e b et s et ebe b b e 4
ROV o] o] [Tor=1o] (T B ool U 4 [=] ] ¢SRS 6
4.0 COre REQUITBIMENES......cctiiteeiiiteeeerteeeete sttt e et s e st e be e e e s tesbeeasesteesaesbesseessesseessessesseensestessaensessennes 6
N O = (o ST ] 0] o Lo 1 TR RO 9
6.0 Integrated Maintenance Information System (IMIS) .........ccoeiveireeieneereere s 9
7.0 Technical Order Data (TOD) .....cc.coeueieiriieresterietet ettt sttt ettt sttt besae b e 9
8.0 Supply Chain ManN@QEMENL........ccocieiieeeiecteeeec ettt e st s e et e s e tesbesbeebesteessesbesssessesreennas 9
9.0 TTAUINING SYSIEIMS ....ocuiiitieeeieeeeeete ettt ettt e et s te et e s be e s e tesbeessesteesaentesteessebesssestesreessessessnans 12
10.0 FIEEE MABNAGEMENL......c..eciiiecteeiecteeee ettt te e e te e et e s be e b e s teebeesbesteessebessaassesseensestesseensessennes 13
11.0 Depot Installations and TAroUGNPUL .......cc.ooeiieirierereeee et 13
12.0 Reliability and Maintainability Maturation Program (RAMMP)........ccccvreinnnneeninnrecceneens 14
13.0 SUSLAINING ENQGINEEIING .. .veitieeieiieeeieseetese sttt et st et e ste e e s tesseessesreeseesseesaessesseessesseessensesseenes 14
14.0 Weapons System Integrity Program (WSIP)........cccveireircieeeseeseese e 15
15.0 Structural Maintenance and Repair Team (SMART ) c..oouveviiieiecieeeeeeeeee e 15
16.0 SUPPOIT EQUIPIMENT.....c.eiieieie ettt st te sttt te et e s be e e s beebe e besbeessebessaesbesbeensesteessensesseenes 15
O B T=T oo o= T 1= ] o TSP 16
18.0 Analytical Condition Inspection (ACI) Program .........ccccecvreeeerieneeseseeesieeeese e e seesseseeens 16
19.0 SPECIAI STUAIES ....o.veeieiieiee ettt ettt ettt et e e sae et e s reesseseesaessesseensestesseensesseenes 16
20.0 DISCIEte TIAVEN ......cueieiiieiiieete ettt sttt ettt b e b enes 17
21.0 UNIQUE AQIEEIMENES ....ecuviiieeieiisteetesteettestesteetestesseestesseestessesssessesseessessesseessessesssessesssessessesssessessenns 17
22.0 SEIVICES SUMMMAIY ...evieuieteeueeiesteetesttetesteseeetesteestasesseeeessesnsessesseesessesseensesseensessesnsensessesnsesseseans 19
23.0 Contract Data ReqUIrE€MENTS LIST .......cccoiiiieiiieeieeeeerieree ettt eneen 19

24.0 Government Furnished Property (GFP)/Government Furnished Equipment
(GFE)/Government Furnished Material (GFM) and Government Furnished Facilities................... 23



FASTeR Il, Basic Contract; FA8205-18-D-0001

07 Mar 17
25.0 QUAIILY CONLIOI PIAN........oiciieieeiccteetecectee sttt ettt e s re b e s e e ra e besbeessesbesnsestesreensessessnans 24
26.0 SECUItY REQUITEIMENTS....c..iitiititeeeieiteeet ettt ettt b e bt e ettt ese b e nes 24
27.0 Release Of INTOIMALION ..........ooirieieieieee ettt sttt eseebe e nes 28
28.0 Safety REQUIFEMENTS.......cciieeictieeerteeterte sttt te et e e e et e s e e stesbeebesteesaesbesteessestesssestessesssessesseans 29
29.0 CoNtractor EMPIOYEES.........cveiiiiieieitietete sttt ettt e st esteeraesbesbeesaesbessaestesreenaeseeennans 30
30.0 OVer and ADOVE CLIN ......couiiiiiiiieieee ettt 31
31.0 CoNtiNUALION Of SEIVICES.......couiiiieieiieiieieeee ettt sttt e ettt be e nes 31
32.0 TransSition Plan/PRAs@ OUL............cceiriiriiiniiiicinetenete ettt 31
33.0 Software Sustainment Operational Flight Program (OFP)..........cccoveeiiiiicieiececeseeeeeeens 31
34.0 Systems Security Engineering (SSE) and Crypto SUPPOIT........c.ouiuieiiiiiiiiiiiiiieeenenn 32
F Y o] 01T 1o [ QA ORI 34
F Y o] 01T 010 [ = TSRS 38
F Y o] 01T 010 [ G OSSP 39
APPENAIX D ..ttt b ettt h e bt bbb et ettt et be b benten 57

F Y o] 01T 010 [ G OSSP 61



FASTeR IlI, Basic Contract: FA8205-18-D-0001
07 Mar 17

1.0 Scope

The scope of the FASTeR Il contract shall include sustainment activities/processes necessary to
support the mission, operation, and continued modernization of combat capabilities for the F- 22
weapon system (excluding F119 engines) . This PWS defines the effort required for the
Contractor to provide all maintenance, logistic support, and required engineering elements
necessary to support the F-22 air vehicle at all levels of maintenance in accordance with the
performance objectives cited herein. The activities/processes as outlined in this PWS shall be
accomplished as directed by separately authorized FASTeR Il Task Orders.

Each major section of this PWS provides a description of the overall services of each support
element/requirement. Each subordinate section or paragraph may provide detailed
performance parameters and expectations to more clearly define the performance expectations
of that support element/requirement.

2.0 Description of Services

This Performance Work Statement (PWS) establishes the support requirements for the F-22 Air
Vehicle Performance Based Logistics (PBL) services contract effort with Lockheed Martin
Aeronautics Company (LMA) as the Product Support Integrator (PSI). As the F-22 Air Vehicle
PSI Contractor, LMA shall assume total system integration management responsibility with the
objective on ensuring a safe and airworthy F-22 Air Vehicle is sustained, as required by the
contract. In accordance with 10 United States Code (U.S.C.) 2337, a PSl is “an entity within the
Federal Government or outside the Federal Government charged with integrating all sources of
product support, both private and public, defined within the scope of a product support
arrangement.

F-22 Air Vehicle PSI services to be provided under this PBL contract are comprised of key
logistics areas, which include: Program Management Support, Operations Support, Field
Support, Integrated Maintenance Information Systems (IMIS), Technical Order Data, Supply
Chain Management, Training Systems, Fleet Management, Depot Installation and Throughput,
Sustaining Engineering, Weapon System Integrity Program (WSIP), Support Equipment,
Reliability, Maintainability and Maturation Program (RAMMP), Depot Activations, Software
Sustainment, and other similar comprehensive air vehicle sustainment services, as needed and
authorized in FASTeR Il Task Orders.

The F-22 Air Vehicle is fielded at five operational bases and five support locations (as noted
below). The F-22 Air Vehicle also operates at transient and deployed locations.

Operational Bases:

Joint Base Elmendorf-Richardson, Alaska
Nellis AFB, Nevada

Tyndall AFB, Florida

Joint Base Langley-Eustis, Virginia

Joint Base Pearl Harbor-Hickam, Hawaii

arwdE

Support locations:
1. Edwards AFB, California (test force)
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Hill AFB, Utah (depot)
Warner Robins, Georgia (depot)
Sheppard AFB, Texas (maintenance training)

Tinker AFB, Oklahoma (depot)

a pwDd

Working Days

The Contractor shall perform the services required under this contract during the following
normal hours of operations. The Contractor is responsible for designating work hours for their
employees but at a minimum shall be available as required by the Government according to the
area assigned. This may vary depending on location, project, or event.

The Contractor shall perform services required under this contract to support production work
schedules. Specific work schedules may be defined in each task order.

The following Federal holidays are observed by the Government personnel: New Year’s

Day, Martin Luther King Day, President’s Day, Memorial Day, Independence Day, Labor Day,
Columbus Day, Veteran’s Day, Thanksgiving Day and Christmas Day. If a holiday falls on
Saturday, it is observed on Friday. If a holiday falls on Sunday, it is observed on Monday.

It is acknowledged that not all of the above Federal holidays are observed by the Contractor, and
that the Contractor may observe holiday times that are not coincident with Federal holidays. The
Contractor shall work closely on a frequent, recurring basis to evaluate, test and work
requirements and associated staffing and support needs, for all days of the week including
holidays and weekends.

The Contractor is responsible for designating work hours for their employees, but at a minimum,
shall be available as required by the Government according to the area assigned. This may vary
depending on the location, project or event. The Contractor and onsite Government leadership
will agree on all required off-hour tasking and staffing using the established, recurring scheduling
meetings.

Task orders or delivery orders will be placed to authorize work under this basic contract which
will be completed in accordance with (IAW) Federal Acquisition Regulation (FAR) 16.505
“ordering”. Each order will include its own unique PWS to define specific requirements of the
order and its own period of performance and/or delivery schedule.

Proposal Submittals

As requested by a Government Contracting Officer, the Contractor may be directed to submit a
proposal in response to an order Request for Proposal (RFP), Contract Change Request (CCP),
Engineering Change Request (ECP), or for other Government requirements within scope of this
contract and its orders. At the time of RFP, the Contracting Officer will provide the Contractor
with clear and concise proposal instructions, including a requested date for proposal
submission, Government requirement details, applicable contract line items, terms and
conditions, proposal response date, and allow ability of proposal preparation costs. In the event
the Contractor anticipates a proposal submittal will not meet the suspense date for proposal
submission, the Contractor shall immediately notify the Contracting Officer, in writing. Bid and
proposal charges may be considered allowable direct charges to the delivery order authorizing
the proposed effort. In the event a delivery order is not authorized bid and proposal charges
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may be recoverable based on separate authorization.

If proposal submittals are delivered in an electronic format, the Contractor shall clearly identify
the list of applicable electronic file names contained in the proposal submittal. When proposal
modifications are made, the Contractor shall include a summary of proposal changes to clearly
state the modification made and specific location within the proposal which the modification can
be found.

In response to RFPs, the Contractor shall prepare and submit certified cost or pricing data, as
applicable, and supporting attachments in accordance with Table 15-2 of FAR 15.408. Further,
the Contractor shall (1) utilize the DFARS 252.215-7009, Proposal Adequacy Checklist (PAC),
in pre-submission proposal quality reviews, and (2) furnish the completed checklist as part of
the proposal submission. The responsibility for providing a well-prepared and fully supported
proposals lies solely with the Contractor. The basis and rationale for all proposed costs shall be
provided as part of the proposal so that the Contracting Officer has the information necessary
to evaluate the reasonableness of the proposed price.

Non-compliances with the DFARS Proposal Adequacy Checklist and the additional
requirements of the RFP and this PWS will require immediate correction. Completion of the
checklist does not relieve the Contractor from the responsibility to comply with all applicable
regulations and any special requirements of the RFP.

Undefinitized Actions

When work is authorized via an Undefinitized Contractual Action (UCA) or an Unpriced Change
Order (UCO) the prime Contractor, including business partners that negotiate directly with the
Government in conjunction with the prime Contractor, shall not invoice for any incurred prime
Contractor/business partner direct proposal preparation costs until the definitization modification
(Mod) is awarded. Proposal preparation costs may be considered allowable.

Negotiated proposal preparation costs may be invoiced after the award of the definitization
modification.

Additionally, while operating under a UCA/UCO the prime Contractor/business partner shall not
invoice for direct fee/profit.

3.0 Applicable Documents

Documents listed in Appendix D form a part of this PWS and any applicable task or delivery
order, to the extent specified herein or the applicable order. In the event of a conflict between
any of these documents and this PWS, the PWS takes precedence.

4.0 Core Requirements

4.1 Program Integration

4.1.1 Program Management Support

Program Management support establishes the responsibilities for the PSI Contractor, which

include the facilitation of technical integration, business planning, program management,
program integration, and customer support across and among the Functional Teams. This
6
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function also includes requirements related to contract development and management. Program
Management administrative activities and process efforts to support the performance
requirements will conclude with the completion of the period of performance.

4.1.2 Financial Management

The contractor shall provide Financial and Cost data as required and defined in each individual
Task Order/Delivery Order.

4.2 Operations Support

Operations Support for sustainment consists of the operation and maintenance of the various
systems used to support the F-22 Air Vehicle. The individual task order PWS will describe the
detailed activities and performance expectations that support the Mission Support System
(MSS) and MSS Administration, including detailed mission planning required to support the
flying hour profile. Operations support activities and process efforts to support the performance
requirements will conclude with the completion of the Period of Performance (PoP).

4.3 Mission Support System Field Support

At operational bases the contractor shall provide qualified MSS Mission Data Engineers with
Weapons Officer-level mission planning expertise to operate and maintain MSS hardware,
software, and mission data configurations with emphasis on mission data sensor scenarios for
applicable F-22 operational, pilot training, and test and evaluation sites in support of pre-mission
and post-mission operations.

4.4 Contractor Manpower Reporting Application (CMRA)

The Contractor shall report all Contractor labor hours (including sub-contractor labor hours)
required for performance of services provided under this contract for the maintenance services
via a secure data collection site. The Contractor is required to completely fill in all required data
fields in the Enterprise-wide Contractor Manpower Reporting Application (eCMRA) at
http://www.ecmra.mil.

4.4.1 Reporting inputs will be for the labor executed during the period of performance for each
Government fiscal year (FY), which runs 1 October through 30 September. While inputs may be
reported any time during the FY, all data shall be reported no later than 31 October of each
calendar year. Contractors may direct questions to the eCMRA Help Desk.

4.4.2 Uses and Safeguarding of Information: Information from the secure web site is
considered to be proprietary in nature when the contract number and Contractor identity are
associated with the direct labor hours and direct labor dollars. At no time will any data be
released to the public with the Contractor name and contract number associated with the data.

4.4.3 User Manuals: Data for Air Force (AF) service requirements must be input at the AF
eCMRA link. However, user manuals for Government personnel and Contractors are
available at the Army eCMRA link at http://www.ecmra.mil.
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4.5 Counterfeit Parts Prevention

A counterfeit part is defined as a copy or substitute of a part without the legal right or authority to
do so, or one whose material, performance, or characteristics are knowingly misrepresented by
a supplier in the supply chain. Malicious logic is defined as a program implemented in hardware,
firmware or software whose purpose is to perform some unauthorized or harmful action,

e.g. logic bomb, Trojan horse, virus, worm, etc.

4.5.1 The contractor shall implement and maintain the Counterfeit Parts Prevention
Program Plan (CPPP). Revisions to this plan will be made as applicable by the contractor.

4.5.2 The contractor shall use SAE AS5553, “Counterfeit Electronic Parts; Avoidance,
Detection, Mitigation, and Disposition” as a guide in maintaining its CPPP.

4.5.2.1 As part of the CPPP, the contractor shall provide upon customer request certificates of
conformance (CoC) and acquisition traceability for the Original Component Manufacturer
(OCM) and distributers (franchised and independent) in the supply chain. A CoC is defined as
a document certified by a competent authority that the supplied good or services meet the
required specification. This document is also called a certificate of compliance or a CoC.

4.5.2.2 Manufacturer's CoCs will include the date, contractor’'s name that furnished the supplies
or services called for by Contract No. via___[Carrier] on___[identify the bill of lading
or shipping document] in accordance with all applicable requirements. They will further certify
that the supplies or services are of the quality specified and conform in all respects with the
contract requirements, including specifications, drawings, preservation, packaging, packing,
marking requirements, and physical item identification (part number), and are in the quantity
shown on this or on the attached acceptance document.” Any additional information needed
can be separately requested and provided via separate contracting action.

4.5.2.3 CoCs shall be archived for a minimum of three (3) years after the completion of the
purchase order with the prime contractor.

4.5.2.4 The contractor shall alert the program office regarding any counterfeit/compromised
parts discovered no later than thirty (30) calendar days after the date of discovery.

4.6 Parts Procurement

All parts shall be procured using the Contractor’s approved Purchasing System from a properly
authorized source consisting of:

o Original Equipment Manufacturer (OEM)

o Original Component Manufacturer (OCM)

o After-Market Manufacturer that has obtained the data rights to the requirement
being acquired

o Franchised OEM or OCM distributor.

4.6.1 If traceability is not obtainable, written notice shall be provided to the Supplier Quality
Engineer and Buyer prior to delivery with records of evidentiary tests and inspections performed
and conformance of the product to specified acceptance criteria that ensures verification
activities taken to assure authenticity. Written notice is not required for raw material and
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standard hardware purchased from independent distributors or brokers, but products must be
able to provide commodity level traceability to the Original Manufacturer.

4.6.2 Government Industry Data Exchange Program (GIDEP) Participation
Sellers eligible for utilization of the GIDEP shall utilize the GIDEP process to alert the industry of
encountered counterfeit parts.

5.0 Field Support

Field Support is comprised of in-plant contractor operational support and deployed contractor
personnel required to provide technical support to operational units to include operations,
management functions, processes, planning, and interface requirements necessary for the
continued operations of the F-22 Air Vehicle. Base-level contractor support is provided to
enhance the operational unit’s overall mission success.

6.0 Integrated Maintenance Information System (IMIS)

IMIS is an integrated, distributed task and decision support system for overall F-22
maintenance. IMIS performance requirements are captured in the Performance Requirements
Document (PRD), Document Number 5PPCRO001, for the IMIS of the F-22 Air Vehicle. Based
on mutual agreement the PRD will require updates based upon system changes and future
enhancements.

7.0 Technical Order Data (TOD)

TOD sustainment support consists of the management and maintenance of the F-22 base level
maintenance TOD and production F-22 flight series TOD. It includes the Flight Technical Order
Data (FTOD) electronic checklist to support the fielded F-22 aircraft. The detailed PWS
submitted with the TOD task order will provide a description of activities and performance
expectations supporting the requirement for the Contractor to ensure changes to page-based,
Flight and Maintenance Interactive Electronic Technical Manual (IETM) TOD comply with
standard AF turnaround timelines directed in TO 00-5 series TOs. The Contractor shall manage
and distribute fielded depot repair Technical Manual Work Instructions (TMWIs) in accordance
with current Depot Partnering procedures. Activities and process efforts to support TOD product
development, management and control will conclude at the end of the PoP. Efforts associated
with the incorporation or disposition will not conclude at the end of an execution year PoP.
However, costs incurred with the activities and processes associated with the TOD
incorporation or disposition will be charged to the execution year in which they are incurred—
not to the execution year of the TORB approval. For example, if a TO Change receives
Technical Order Review Board (TORB) approval in CY18, costs incurred with the incorporation
or disposition up to 31 Dec 18 will be charged to a specific order and CLIN.

8.0 Supply Chain Management

F-22 supply chain services are accomplished by initiating repair orders (reparable generations),
spares replenishment orders, Target Stock Level (TSL) pushes, initial deployment kit deliveries,
and all associated actions, supporting logistics reassignments including all applicable data and
cataloguing actions. This includes the submittal of data/action requests, initiating logistics
reassignments, as well as managing tooling inventory and retrievals at Sierra Army Depot
(SIAD) and Diminishing Manufacturing Sources Material Shortages (DMSMS) management in

9



FASTeR IlI, Basic Contract: FA8205-18-D-0001
07 Mar 17

support of the TNMCS rate, as a performance metric. This also includes item management,
Packaging, Handing, Storage, and Transportation (PHS&T), Special Tooling and Special Test
Equipment (ST/STE), and Support Material Capability.

8.1 Configuration-Compliant Parts

Parts and equipment purchased under this contract will conform to the approved design
specification and drawings for the applicable part or equipment. Any changes from this
previously approved configuration will be documented and approved in accordance with the F-
22 Configuration Management Plan, 5PC00013. Repair of parts or equipment must return the
part or equipment to within Repair Technical Order Data (TOD) limits.

8.2 Support Material Capability Assets

(a) For reference purposes only, the Government is responsible for providing the common
replenishment spares and items listed below:

Common Support Equipment Replenishment Spares

Air Vehicle Replenishment Common Spares

Training Expendables (even if sole source to the Contractor)

Common Bulk Items List (CBIL) Consumables Replenishment Lay-In (Rags,
speedy dry, string, grease, alcohol, and non-part numbered maintenance
material like sheet stock)

5. Personal Equipment Replenishment Spares

PwpbE

(b) Items procured by the Contractor in fulfillment of this requirement are Government Property
in accordance with FAR 52.245-1. Notwithstanding, the Contractor is authorized, without any
requirement for additional approval to:

1. Replace, repair, or modify Government Property used in the performance of this
contract.

2. Movelrelocate material managed under this contract.

3. Borrow assets required in the performance of this contract from other related F-
22 contracts on an as required basis. However, nothing in this clause relieves the
Contractor of obligations under this or any other contract unless mutually agreed
by the parties. Movement of assets between contracts will be accomplished on a
loan-payback or other basis, in accordance with the Contractor's Cost Accounting
Standard Board Disclosure Statement (CASB). It is an objective of the process to
maintain cost neutrality between all contracts involved.

4. Replace Government Property that is reported as lost, damaged, or destroyed,
immediately upon identification of such or recommended alternative action. The
cost associated with such replacement will be considered allowable and allocable
to the extent it would have otherwise been allowable and allocable under the
contract.

5. Flow down this clause in whole or in part to any Subcontractor at any tier meeting
the criteria described in paragraph (e) of this clause.

10
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(c) All property under this clause will be accounted for under the Contractor's or
Subcontractor’s approved property system.

(d) This clause is in effect as long as the Contractor and any Subcontractor whose contract
contains a similar clause has a Government approved property system. Without an
approved Government property system, authorization under this clause will be handled
on a on a case-hy-case basis and subject to the Contracting Officer's approval.

(e) The material acquired in support of this contract, and this contract's CLINs requirements
will remain in Contractor control for exclusive use in providing of a Support Material
Capability. However, the Government retains right to title of all material acquired to
execute this contract.

(f) Upon completion of F-22 Support Material Capability activities, as contemplated by this
contract, all F-22 assets, acquired by the Contractor in anticipation of full F-22 Air
Vehicle Sustainment, shall be rolled over to and made available on any subsequent
contract issued by the Government requiring F-22 Material Support Capability. However,
the Government retains right to title of all material acquired to execute this contract.

(9) In the event no subsequent F-22 contract requiring a Material Support Capability is
issued, all residual F-22 assets, acquired during performance of this contract shall
remain Government Property and disposition of these assets shall be in accordance with
the Government Property Clause at 52.245-1, Section | hereof.

8.3 Unique ldentification

As specified and funded by the individual task orders, the Contractor shall perform Item Unique
Identification (IUID) activities in accordance with MIL-STD-130N with Change 1, DoDI 8320.04,
DFARS clause 252.211.7003. The Contractor shall record IUID marked items in the Department
of Defense IUID Registry IAW DFARS clause 252.211-7003.

8.4 Authorization to Use other than New Material

(a) Support services capability is performance-based support of the flying hour program (e.g.
field service representatives, heavy maintenance capability, support engineering, etc.). Support
material capability provides spares as required to meet the flying hour program in a manner that
is consistent with specific performance based results. In order to effectively implement this
concept, the following authorization to use other than new material shall pertain to all F-22
contracts.

(b) Authorization to use other than new material: In order to implement the support material
capability concept in a manner that ensures maximum flexibility and efficiency, it may become
necessary to utilize "other than new" materials in the performance of one or more contracts in
the F-22 program. "Other than new" material is defined under the clauses at FAR 52.210-5,
New Material (APR 1984) and FAR 52.210-7, Used or Reconditioned Material, Residual
Inventory, and Former Government Surplus Property (APR 1984). Material is further defined
under the clause at FAR 52.211-5, Material Requirements (AUG 2000). These clauses (and any
substantially similar clauses in later contracts) require the use of new materials in the
performance of the contract requirements, unless the use of "other than new" material is
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authorized in writing by the Contracting Officer. Subject to the conditions referenced in
paragraph (c) below, the Contracting Officer hereby authorizes the use of "other than new"
materials in the performance of this contract. To the extent allowed by paragraph (c) below, this
authorization includes the use of material previously available to or accepted by the Government
and returned to the Contractor as Government Furnished Property.

(c) Conditions on the authorization to use other than new material: The above authorization to
use "other than new" material in the performance of this contract is subject to the conditions
listed below. Any potential use of "other than new" material that does not meet all the conditions
listed below shall be evaluated on a case by case basis by the Contracting Officer in
accordance with the applicable clause(s) referred to in paragraph (b) above.

1) Suitability for the intended use: The "other than new" material to be used in the
performance of this contract must be suitable with respect to form, fit, function, and
interface, and may not create limitations to the weapon system performance,
supportability, or effectiveness in performance of the assigned mission.

2) Condition: The "other than new" material to be used in the performance of this
contract must be in a serviceable condition without creating additional operational
limitations. All Time Change Items (TCIs) to be used as "other than new material"
shall have at least 40% or not less than 400 flight hours of useful life remaining,
whichever is higher. Parts or components identified as "bad actors” (as defined by
Chapter 8, T.0O. 00-35D-54) shall not be used.

3) Safety of flight: The "other than new" material to be used in the performance of this
contract must not create a safety of flight risk.

4) Proper configuration: The "other than new" material to be used in the performance of
this contract must conform to the authorized configuration of the end item for which
such material is to be used. If a preferred sparing activity applies, the "other than

new" material must conform to the preferred configuration.

(d) Asset Management Prioritization: The Contractor shall make the day to day decisions and
authorize the movement of assets in accordance with the Uniform Material Movement and Issue
Priority System (UMMIPS) defined by DoDM 4140.01. When the minimum requirements of the
program conflict with those of the field support or test programs (or vice versa), the Contractor
shall notify the Contracting Officer prior to utilizing an asset otherwise needed to fulfill the
minimum requirements of the affected program. Deviations from or exceptions to the above
priority requirements shall require written direction from the Contracting Officer. Any equitable
adjustments to the contract(s) price and/or schedule (if appropriate) shall be executed

in accordance with the "Changes" clause of this contract. This in no way relieves the Contractor
of any responsibilities or obligations under this or any other contract in the F-22 program.

9.0 Training Systems

Training Systems includes support for all training devices at each base. It includes the
management of training material and labor, supply support, asset maintenance, problem
analysis, field repair, upkeep of technical libraries, and technology refresh of training assets as
required. The specific task order PWS will describe the detailed activities and performance
expectations that support the requirement for the Contractor to execute Training System
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Management, Training Support, Training System Enhancements, and Distributed Mission
Operations (DMO) in accordance with the period of performance specified in each order and
applicable CLIN.

10.0 Fleet Management

The Fleet Management activities are defined as a proactive management of the F-22 fleet
requirements to optimize safety, supportability, war fighting capability, and fleet availability. The
specific task order PWS describe the activities that support the requirement for the Contractor to
execute the management, planning and oversight of modification and heavy maintenance
actions, manage Contract Field Teams (CFT) and 107 Support IAW TO 00-25-107, develop an
Initial Inspection Plan (1IP), develop inspection/modification Time Compliance Technical Orders
(TCTO), safety TCTOs, and TODCR-initiated TCTO supplements that meet requirements. This
also includes timelines as directed in TO 00-5-15; integrate Analytical Condition Inspection (ACI)
activities into planned depot work and whose completion shall be defined as the completion

of the authorized period of performance.

11.0 Depot Installations and Throughput

Depot throughput capability is defined as the administrative and technical support required to
maintain the capability of the Depot facilities to remain open and functional. The scope of work
is based off of the current Depot Flow Plan (DFP). Throughput capability does not include any
aircraft repair, maintenance, or modification.

Depot Installation is defined as the labor and consumable material required to perform aircraft
modification, maintenance, and repairs at the depot facilities.

In conjunction with the first DFP submission of each calendar year, the Contractor shall provide
hour estimates developed from the execution of integrated modification work and broken out for
each major modification effort (RAMMP; SRPII; Reversion, Increment 3.2A/B, etc.). The hour
forecast shall be synchronized to the DFP and based on the plan’s execution schedule within
the fiscal year as well as aligned with the strategic five (5) year/long-range projection.

As separately authorized by order, the Contractor will fabricate, procure, stock, issue and
replenish non-kitted materials required to complete modifications at the depots. These items
include both common and peculiar assets such as bench stock, HAZMAT, and boot material.

11.1 Single Install Depot and Contractor Field Team Execution

The aircraft modifications to be accomplished under the Single Install shall be defined as an
integrated mod package comprised of, but not limited to, a combination of RAMMP, Structural
Retrofit Program (SRP) Il, Increment 3.1, Common Configuration TCTOs planned for
incorporation, and Signature Assessment System (SAS) reduction. Each aircraft integrated mod
package has been planned to eliminate any duplications of effort and provide the most efficient
plan of execution for all TCTOs to be incorporated during the mod span. The Single Install
scope of work will include aircraft installation labor of the integrated mod package and SAS
reduction. Any TCTOs applicable to this CLIN that are authorized for incorporation post contract
award that are not identified in the planned mod package and cannot be performed within the
authorized funding and span will require separate contract action.
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The Contractor shall provide Contractor Field Team (CFT) lead & quality oversight in support of
the CFT operations scope as defined in the CFT task order.

12.0 Reliability and Maintainability Maturation Program (RAMMP)

12.1 RAMMP Process

RAMMP projects are focused on improving the reliability, availability, affordability, and
maintainability of the F-22 fleet. RAMMP is intended to develop, fix, engineer, and deliver
significant reliability and maintainability improvements for the F-22 weapon system through
identification, development, fixes, engineering improvements and retrofit into the fleet.

The contractor shall execute implementation efforts for RAMMP as described herein. The
contractor shall provide management and integration of all aspects of the RAMMP Program to
retrofit aircraft to enhance fleet capability and improve fleet reliability, availability and
maintainability, and for the implementation of the hardware solutions. The contractor shall
execute selected solutions to product improvements according to DoDI 5000.2, Section 3.2,
Operation of the Defense Acquisition System. These activities include RAMMP Administration,
RAMMP Candidate Development and Program Management. RAMMP Retrofit Projects will be
authorized and issued under individual or combined task/delivery orders.

13.0 Sustaining Engineering

Sustaining Engineering includes all engineering and management activities related to trend and
root cause analysis, health of fleet analysis, integrity programs, systems safety, configuration
management, field issue resolution/implementation, Low Observable (LO), and overall
sustainment engineering management.

Data Management/Configuration Management

Configuration management is defined as a process for establishing and maintaining consistency
of a product’s performance, functional and physical attributes with its requirements, design and
operational information throughout its life. The Contractor shall control the system products,
processes and related documentation. The configuration management effort includes identifying,
documenting and verifying the functional and physical characteristics of an item; recording the
configuration of an item; and controlling changes to an item and its documentation. It shall
provide a complete audit trail of decisions and design modifications. The F-22 Air Vehicle
configuration baselines shall be defined and controlled in accordance with the requirements
provided herein. The Contractor shall continue to maintain configuration control for the F-22 Air
Vehicle throughout the performance of this contract. The processes used to implement baseline
configuration control shall be documented under the F-22 Configuration Management Plan
(CMP).

Deferred Delivery of Technical Data
The requirement for TDPs under the FASTeR contract has been transferred to this contract. The

Government may choose to order FASTeR TDPs under this contract in accordance with DFARS
252.227-7026 "Deferred Delivery of Technical Data or Computer Software".
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(a) The Contractor shall ensure the Subcontractors remain responsible, through their
Subcontracts, to maintain the currency of their drawings and associated lists, provide access to
the F-22 Team/Government personnel upon request, and deliver a complete Technical Data
Package should the Government order delivery of TDPs under this contract in accordance with
the above.

(b) The Government and the Contractor agree that the Government's rights in any EMD data
described above which is called for delivery under this contract shall be subject to the data rights
clauses of this contract (including DFARS 252.227-7013 Rights in Technical Data -
Noncommercial Items). Any unique data newly created under this contract shall be subject to the
data rights clauses in this contract.

Airworthiness

The contractor shall provide support for airworthiness certification of sustainment engineering
modifications in accordance with AFPD 62-2, AFI62-601 (USAF Airworthiness), associated
Airworthiness Bulletins, and the F-22 Airworthiness Certification Management Plan, 5PPYA181.

Risk Management

The contractor shall identify, track, and monitor/control F-22 aircraft sustainment risks IAW the
Risk and Opportunity Management Plan for the F-22 program (document 5PD43162).

14.0 Weapons System Integrity Program (WSIP)

WSIP is the umbrella program consisting of Aircraft Structural Integrity Program (ASIP),
Mechanical Systems Integrity Program (MECSIP), and Avionics Integrity Program (AVIP) and in
the case of rotating equipment Proposal System Integrity Program (PSIP).

Integrity program support activities include development, analysis, test and documentation
efforts to support fleet sustainment and modernization efforts associated with the F-22 program.

15.0 Structural Maintenance and Repair Team (SMART II)

SMART Il efforts will create engineering to establish new and/or expand on existing field
maintenance structural repair TOD. The Contractor shall develop full life repair data as source
data for logistics support analysis (LSA) and TOD based on annual program office prioritization
of field maintenance issues identified via the AR process. Consideration and prioritization will
also be given to TODCRs with disposition. Evaluation by the SMART Il team will be required for
disposition.

16.0 Support Equipment

The Support Equipment (SE) function consists of the planning, management and control of F-22
Peculiar Support Equipment (PSE) including locally manufactured support equipment and the
integration and validation of GFE equipment to support each F-22 operational, test,
maintenance and training site. These activities include inventory management and control
typical of an inventory control point.
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17.0 Depot Partnering

Depot Activation is the management and integration of Contractor support to Warner Robins,

Oklahoma City and Ogden ALCs on all ILS elements necessary for the depots to execute
partnered repairs as described in Partnering Agreement (PA) and each Implementation
Agreement (I1A).

The Contractor performs recurring services in support of depot partnered workloads to ensure
those workloads meet the performance requirements identified in the IA’s in support of the
required Total Non-Mission Capability for Supply (TNMCS) rate throughout the period of
performance.

Partnering, Process, Procedures, and Reporting — The Contractor shall establish, implement,
and support all processes and procedures associated with the public/private partnering effort
using PBL principles. These processes and procedures shall include:

+ Development and maintenance of the F-22 PA and Activation IA Agreements.

* Depot partnering workload analysis.

+ Depot Activation Master Plan (DAMP) and “Living” activation schedules and milestones.

* US Code (USC) Title 10 Core Status and 50/50 reporting.

» Partnered repair operating processes and procedures necessary to accomplish repairs
where existing Contractor Logistics Support (CLS) or organic processes and procedures
no longer apply or need maodification to account for partnering with the Government
depots.

» Processes to establish the Information Technology (IT) connections, data/information
feeds between Contractor and Government depot systems needed for management of
current activations as required.

» Provide analysis and information to assist the F-22 System Program Office (SPO) in
making cost effective decisions related to maintaining the fielded weapon system.

18.0 Analytical Condition Inspection (ACI) Program

The ACI program is conducted per AFMCI 21-102 and intended to uncover potential issues that
would not be found through normal maintenance inspection programs. ACI services involve the
development of an annual inspection plan, the associated work instructions, and the capability to
inspect representative aircraft to locate and identify potential limited life parts, deteriorating
conditions, fatigue, overstress, corrosion, and other potential issues in the aircraft structure or
systems. The ACI Program Plan (5PC01464) contains information on annually scheduled ACI
inspections, number of aircraft requested, candidate aircraft, ACI inspections accomplished, and
findings. The specific task order PWS will describe the engineering and Sustainment-based
inspection requirements, selection of candidate aircraft and inspection locations within the period
of performance.

19.0 Special Studies

When requested by the Government via PCOL, the Contractor shall produce Special Studies
and/or Quick Turn Estimates (QTE) in support of emerging issues on the F-22 platform. Specific
examples of Special Studies cannot be pre-determined at the basic contract level, but is
generally defined as studies and analysis to support comprehensive F-22 Air Vehicle
sustainment which are not within scope of another task order and/or CLIN ordered. Requests to
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perform a Special Study of QTE will include separate funding.
20.0 Discrete Travel

All discrete travel requirements shall be bid to a standalone CLIN. Travel may also be included
within each Task Order/Delivery Order that requires travel.

21.0 Unique Agreements

21.1 Associate Contractor Agreements

The Contractor may enter into Associate Contractor Agreements (ACA) for any portion of the
contract requiring joint participation in the accomplishment of the Government's requirement,
based upon mutual agreement. The agreements shall include the basis for sharing information,
data, technical knowledge, expertise, and/or resources essential to the integration of the air
vehicle and engines (insert name of the program or project) which shall ensure the greatest
degree of cooperation for the development of the program to meet the terms of the contract.

(a) ACAs shall include the following general information:
1. Identify the associate Contractors and their relationships.

2. ldentify the program involved and the relevant Government contracts of the
associate Contractors.

3. Describe the associate Contractor interfaces by general subject matter.
4. Specify the categories of information to be exchanged or support to be provided.
5. Include the expiration date (or event) of the ACA.

6. Identify potential conflicts between relevant Government contracts and the ACA,
include agreements on protection of proprietary data and restrictions on
employees.

(b) A copy of such agreement shall be provided to the Contracting Officer for review before
execution of the document by the cooperating Contractors.

(c) The Contractor is not relieved of any contract requirements or entitled to any adjustments to
the contract terms because of a failure to resolve a disagreement with an associate Contractor.

(d) Liability for the improper disclosure of any proprietary data contained in or referenced by any
agreement shall rest with the parties to the agreement, and not the Government.

21.2 F-22 Partnering with Air Logistics Complexes (ALCs)

a) The Contractor shall implement partnerships with the Air Logistics Complexes (ALCs) and
place work required under this contract with ALCs under Implementation Agreements (1A)
pursuant to such Partnership Agreement (PA). The Contractor is authorized to enter into
these Public Private Partnering agreements with ALCs pursuant to appropriate statutory
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authority such as 10 U.S.C. Sections 2208(j), 2270, 2563, 2474, 2770, 2667, 2462 and FAR
Part 45 and the Partnering Agreement PA#AF-LMA-05-002 Rev2, dated 27 June 2007, as
may be amended from time to time. Such IAs, if awarded, are essential to perform this
contract and the Contractor's ability to perform on this contract is directly related to the ALC
performance of such IAs.

Notwithstanding any contractual requirement of this contract, including, but not limited to the
"Excusable Delays" and "Termination/Default” clauses, the Government shall not hold the
Contractor responsible, directly or indirectly, for the delay, non-performance, or other non-
compliance of any work required under this contract to the extent that such delay, non-
performance, or non-compliance is attributable to the action or inaction of a Government
agency performing an IA hereunder.

1. Such delay, non-performance, or non-compliance by the Government in performing
such 1A shall be considered to be excusable delay or non-compliance for which an
equitable adjustment in the performance period and/or cost/price of this contract shall
be provided by the Government to the Contractor if so requested by the
Contractor, and such delay, non-performance, or non-compliance shall not be used
by the Government, in whole or in part, as a basis for termination for default, or a
price, fee, or profit reduction, under this contract, or as a basis for the withholding of
progress payments if otherwise authorized, or the assessment of liquidated damages
if otherwise authorized, by the Government under this contract.

2. Such delay, non-performance, or non-compliance by the Government in its capacity
as a performer of services under an |A shall also not be used, in whole or in part, by
the Government as a basis for:

i. an adverse rating of the Contractor under the Contractor Performance
Assessment Review System (CPARS) for its performance under this contract;

ii. debarring or suspending the Contractor from doing business with the
Government or proposing the Contractor for debarment or suspension; and/or

iii. Withdrawing Government approval of the Contractor's Purchasing System.

3. The Contractor is not excused from continuously exercising good faith efforts to
effectively manage its Government IA performers and to exercise good faith efforts, if
necessary, to replace the affected services. Such efforts include reasonable
corrective actions to mitigate the effects of the Government IA performer's
noncompliance on prime contract schedule and/or prices.

c) No FAR requirement, its supplemental requirements, or Presidential Executive Order

applying to the conduct of acquisition from non-Federal providers, which is specifically

included in this contract, shall apply to any IAs issued or other contractual vehicle that

is placed by the Contractor with a Government agency providing a supply or service

under this contract, except as may be expressly included by mutual consent in the

agreement between them. The Government recognizes that the Truth in Negotiations

Act (TINA) (10 U.S.C.

2306a, as amended), and its implementing regulations, do not apply to any Government

activity performing as a provider of services and/or services under this prime contract.

Accordingly, the Government agrees that the portion of the Contactor's contract price, to
18
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include the price of any madification to this contract, that consists of costs relating to work
performed or to be performed by such Government provider, will not be supported by the
submission of certified cost or pricing data, and further, that the absence of such certified
data shall not form the basis, directly or indirectly, for a claim by the Government of
defective pricing against the Contractor. Additionally, the Contracting Officer (CO) shall not
consider the "cash advances" required by the terms of the IA to be Advanced Payments
under FAR Part 32.4. FAR Part 32.4 will continue to apply with respect to any Advanced
Payments by the Government to the Contractor under this contract.

Any disagreement with the CO’s final determination regarding an equitable adjustment
under paragraph 2 above will be subject to the "Disputes” clause of this contract.

The Government assumes the risk of, and shall be responsible for, any loss or destruction
of, or damage to any Government Furnished Property (GFP) or Contractor Acquired
Property (CAP) provided by the Contractor to an ALC under an IA including but not limited
to, any amounts the Contractor might otherwise be responsible for under DFARS 252.228-
7001 Ground and Flight Risk, DFARS 252.228-7002 Aircraft Flight Risk, or other
Government property clause of this contract. In the event the Contractor provides the ALCs
with Government property, or CAP accountable to the F-22 contracts and such property is
required for continued performance of these contract(s), and is either lost, damaged or
destroyed, by the ALC, the Contractor shall be entitled to an equitable adjustment under the
terms and conditions of this contract.

22.0 Services Summary

The following is a summary of performance objectives and performance thresholds required by the
Government in Contractor performance and will be used as a method of assessment. The
following table outlines measurable performance standards, (i.e. in terms of quality, timeliness,
guantity, etc.) and the minimum acceptable levels of service required for each objective.

PWS
Performance Objective Paragraph Performance Threshold
-Basic

See applicable task order
PWS

Individual task orders may include services summary requirements which will be identified in
this section at the order level PWS.
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23.0 Contract Data Requirements List

23.1 Contract Data Requirements List (CDRLS)

See order level Exhibit for complete DD1423s. The following CDRLs are in the Pick List. All
PWS References are at the individual Order Level. (Note: Exhibit “A” will be replaced by
Exhibit “B, C, D &/or E” as applicable for option years ordered)

DATA DATA ITEM

ITEM TITLE DESCRIPTION (DID)

A001 | Engineering Change Proposal (ECP) DI-SESS-80639D/T

A005 | Technical Report-Study/Services; Tool Requirement DI-MISC-80508B/T
Forecast

A006 | Data Accession List (DAL) DI-MGMT-81453A/T

A007 | Integrated Program Management Report (IPMR) DI-MGMT-81861A/T

A008 | Contract Funds Status Report (CFSR) DI-MGMT-81468/T

A009 | Technical Order Data TM-86-01/T

A010 | Product Drawings/Models & Associated Lists DI-SESS-81000E/T

AO011 | Special Inspection Equipment Drawings/Models & DI-SESS-81004E/T
Associated Lists

A012 | Distribution of Department of Defense (DoD) DI-MGMT-81749B/T
Depot Maintenance Workload (50/50) Report

A014 | Technical Report-Study/Services; Training System DI-MISC-80508B/T
Availability

A015 | Software Resource Data Reporting (SRDR): DI-MGMT-82035/T
Development and Maintenance Reports and Data
Dictionary

A016 | Technical Report-Study/Services; Depot DI-MISC-80508B/T
Partnering Assessment

A017 | Contract Work Breakdown Structure (CWBS) DI-MGMT-81334D/T

A018 | System Engineering Management Plan DI-SESS-81785A
(SEMP)

A019 | Request for Variance (RFV) DI-SESS-80640D/T

A020 | Contract Change Proposal DI-ADMN-81401B/T
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A021 Technical Report-Study/Services; Analytical DI-MISC-80508B/T
Condition Inspection, (ACI) Plan

A022 | Aircraft Structural Integrity Program (ASIP) Master DI-SESS-81956/T
Plan

A024 | Technical Report-Study/Services Safety Critical Item DI-MISC-80508B/T
Study (SCF)(SCI)(SSI)

A025 Technical Report-Study/Services; Aviation Critical DI-MISC-80508B/T
Safety Items (ACSI)

A026 | Technical Report-Study/Services; Depot Flow Plan DI-MISC-80508B/T

A027 | Automated Computer Program Identification DI-MISC-81454C
Number (ACPIN) Data and Control Record

A028 | System/Subsystem Specification (SSS) DI-IPSC-81431A/T

A029 | Technical Report-Study/Services; Depot Projects DI-MISC-80508B/T
Activation Plan

A030 | System Safety Hazard Analysis Report (SSHAR) DI-SAFT-80101C/T

A031 | Government Property Inventory Report; Physical DI-MGMT-80441B
Inventory Control Program (PICP)

A032 | Technical Report-Study/Services; Special DI-MISC-80508B/T
Studies

A033 | Counterfeit Parts Prevention Plan (CPPP) DI-MISC-81832/T

A034 | Supplier’s Configuration Management Plan — F-22 DI-SESS-80858C/T
Configuration Management Plan

A035 | Technical Report-Study/Services; F-22 Mishap DI-MISC-80508B/T
Investigation Guide

A037 Status Report, IMIS Status Report DI-MGMT-80368A/T

A039 | System Safety Program Plan (SSPP) DI-SAFT-81626/T

A041 | Technical Report-Study/Services - Safety Program DI-MISC-80508B/T

Plan
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A042 | Special Tooling (ST) Drawings/Models & Associated DI-SESS-81008E/T
Lists

A043 [Technical Report-Study/Services; DI-MISC-80508B/T
CFO Report

A044 | Configuration Audit Summary Report & Certification DI-SESS-81022D/T
— Cryptographic Certification

A045 | Corrosion Prevention and Control Plan DI-MFFP-81403A/T

A046 | Weight and Balance Report for Aircraft DI-MGMT-81501A/T

A048 | Technical Report — Study/Services — Aviation Critical DI-MISC-80508B/T
Safety Items (ACSI) Tracking Report

A049 | Technical Report-Study/Services - DI-MISC-80508B/T
Risk Assessment Report (RAR)

AO050 | Technical Report-Study/Services - DI-MISC-80508B/T
System Security Plan (SSP)

A051 | Test Plans/Test Procedures - DI-SESS-81704/T

Security Assessment Plan

A052 | Technical Report — Study/Services — DI-MISC-80508B/T
Loads/Environment Spectra Survey (L/ESS) &

A053 | Technical Report — Study/Services — Avionics DI-MISC-80508B/T
Integrity Program (AVIP) Master Plan

A054 | Technical Report — Study/Services — Mechanical DI-MISC-80508B/T
Equipment and Subsystems Integrity Program
(MECSIP) Master Plan

A055 | Technical Report — Study/Services — Environmental DI-MISC-80508B/T
Criteria Document

A056 | Technical Report — Study/Services — System Usage DI-MISC-80508B/T
and Tracking Report (SUTR)

AO057 | Technical Report — Study/Services — Force DI-MISC-80508B/T
Structural Maintenance Plan (FSMP)

A058 | Software Product Specification - IMIS DI-IPSC-81441A/T

A059 | Technical Report — Study/Services — DI-MISC-80508B/T
Engineering Technical Assistance Requests
(ETARS) Report

A060 | Cost and Software Data Reporting (CSDR) — DI-XXXX-XXXXX
FlexFile Draft dated 7 Oct 16

A061 | In draft DI-FNCL-XXXXX

Draft dated 23 Sep 16
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24.0 Government Furnished Property (GFP)/Government Furnished
Equipment (GFE)/Government Furnished Material (GFM) and Government
Furnished Facilities

The Contractor shall be responsible for safeguarding and shall account for all
Government property provided for Contractor use. At the close of each business
day, Government facilities, property, and materials shall be secured.

Government Performance to Support Performance Metrics - estimated costs,
schedule, and performance metrics set forth in this contract are based upon:

(@) Government performance of O-Level Maintenance;
(b) Timely and accurate availability of Government-controlled data system information;
(c) Timely assignment of National Stock Numbers (NSNs) to applicable items;

(d) Government issuance of Government Furnished Material (GFM) as
required for F-22 base activation;

(e) Operation and maintenance of F-22 aircraft and equipment, (i.e.,
support equipment) in accordance with United States Air Force Technical
Orders;

() Timely processing of receipt and disbursement of Government Furnished
Material at base supply;

(g) Government's decision to reallocate material from base supply to
Readiness Spares Package (RSP) kits;

(h) Reallocation of Spares by the Government based upon the Contractor's request;

() Funding of Spares used as a basis for jointly agreed upon performance metrics;

() Collection of data on failures which constitute an Attributable Failure. For the purposes of
this clause, an Attributable Failure is failure that occurs while the component is being operated
and maintained in accordance with Contractor's and OEM directives. Attributable Failures
exclude failures resulting from or caused by external forces including, but not limited to,
Foreign Object Damage (FOD), battle damage or battle damage conditions, bird strike, and
mishaps directly attributable to Government actions.

1. The Government's responsibilities assumed above are subject to the Excusable Delays
clause (FAR 52.249-14) included in Section | (for Cost items), and all other applicable FAR
and FAR Supplement contract clauses (including the "Changes" clauses).

24.1 Government Owned Facilities

The Contractor and its Subcontractors may use Government Facilities, which are considered
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GFP for purposes of this contract, pursuant to the following leases, in the performance of this
contract:

(1) AF Plant 4, Ft Worth TX, Lease F33657-97-L-2018
(2) AF Plant 6, Marietta GA, Lease F33657-97-L-2019
(3) AF Plant 42, Sites 2, 7, and 8, Palmdale CA, Lease F33657-00-L-2039

If any change in the availability of leased facilities due to loss, destruction or damage, or any
change in the terms of the facilities leases identified in this clause, or any successor lease,
causes an increase or decrease in the cost of, or the time required for, performance of any part
of the work under this contract, or both, the Contractor or the Government shall be entitled to
an appropriate equitable adjustment under this contract (including, but not limited to the
Changes clause, Government Property clause, and Excusable Delay clause).

Changes in rental charges under the leases may be prospectively recovered only by rate
changes through the forward pricing rate process, to the extent permitted by other clauses of
this contract.

This language does not create rights for either party that are not already stated in this contract
and/or the facilities leases, but it is intended to permit an adjustment under this contract as a
result of an occurrence under one or more of the facilities leases as stated above.

24.2 Special Tooling, Special Test Equipment and other GFP

On a non-interference basis, the Contractor may use and may authorized its subcontractors to
use Special Tooling, Special Test Equipment and other GFP accountable or approved for use
under the F-22 programs in performance of this contract.

25.0 Quality Control Plan

Maintain an existing Quality Control Plan to ensure the requirements of this contract are
provided as specified.

The Quality Control Plan shall comply with the minimum quality management systems elements
specified in the American National Standards Institute (ANSI)/American Standards Organization
(ASO)/International Standards Organization (ISO) family of standards.

26.0 Security Requirements

Compliance with applicable security and force protection requirements is mandatory and
enforced at each installation.

Processing, storage, and discussion of classified information shall be IAW applicable Contract
Security Classification Specification, DD-254. Unclassified, For Official Use Only (FOUO,
Controlled Unclassified Information (CUI), and the like shall be protected IAW DOD Information
Security Program.

24



FASTeR Il, Basic Contract; FA8205-18-D-0001
07 Mar 17

The contractor shall complete all training as required for installation access, classified material
access, or other security training IAW respective Installation Security Program.

Contractor employees who require access to classified information in order to complete
contracted duties, will require the appropriate investigation to meet eligibility for access to
classified Secret or Top Secret information as directed by Air Force, DoD, and OPM Personnel
Security policy before being granted access to classified information. The contractor shall
complete all forms, questionnaires, and required reporting IAW applicable policy.

Should a security violation occur, the Contractor shall: immediately report to the site location
Group Security Manager all available facts related to each instance; take such precautions as
the Security Manager may reasonably require for security purposes; take reasonable and
prudent action to establish control of the scene, prevent further violation, and to preserve
evidence until released by proper authority; and cooperate fully and assist Government
personnel as the Government conducts an investigation of the violation. Participation shall
last until the investigation is completed.

26.1 Contractor Identification Badges

The contractor shall comply with the applicable version of all current guidance and policy
defined below.

Complete and submit to the respective Pass and Registration office a “Request for Identification
Credential” (Air Force Materiel Command (AFMC) Form 496 or equivalent) for each employee
requiring access to a Government installation or other form as required by respective
Installation Security Program.

The Government will provide a complete “ldentification Credential” (AFMC Form 387).
Ensure all employees properly display and surrender the AFMC Form 387 as directed by
the respective Installation Security Program.

Complete an “Unescorted Entry Authorization Certificate” (AF Form 2586) for each employee
requiring entry into controlled or restricted area according to the respective, Installation Security
Program. Complete and submit Security Termination Statement (AF Form 2587) to the
Government Security Manager prior to completion of out-processing for every departing
Contractor employee or whenever Security Clearance has been terminated.

As required, the Contractor employee shall also obtain a building ID and access card from the
appropriate building Security Manager.

When the PoP has ended or the task is considered complete, the Contractor shall have five (5)
working days to return all access cards and base identification badges.

The Contractor shall be responsible for prompt return of credentials to the appropriate security
manager for any employee who no longer requires access to the work site, and for obtaining
required identification for newly assigned personnel. Lost badges shall be reported to the
Contractor’s site location Group Security Manager within one working day of loss.
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26.2 Communications Security

All communications with Department of Defense (DoD) organizations are subject to
Communications Security (COMSEC) review.

The DoD authorizes the military departments to conduct COMSEC monitoring and recording of
telephone calls originating from, or terminating at, DoD organizations.

The Government advises the Contractor that at any time they place a call to, or receive a call
from, a DoD organization, they are subject to COMSEC procedures.

Assume the responsibility for ensuring wide and frequent dissemination of the above
information to all employees dealing with official DoD information.

26.3 Operational Security

OPSEC requirements are required in an effort to reduce program vulnerability from successful
adversary collection and exploitation of critical information. Contractors who have access to
Government facilities or critical information shall have OPSEC training IAW applicable
Installation Security Program and the F-22 OPSEC Plan.

26.4 Computer Access/Cyber Security

The Contractor shall meet the same security requirements as Government employees for
access to the Air Force network (AFNET), the internet, and any other items necessary to
complete the assigned tasks. Complete Government provided Information Assurance
Awareness Program (IAAP) training as defined by applicable Installation Security Program prior
to accessing Government computer networks. The program manager or equipment custodian
for the organization will monitor the accountability of the GFP provided for the Contractor
employee’s use. The Contractor will follow all cybersecurity guidelines and procedures to
protect information and data on both individual PC’s and the network. The Contractor will
ensure Personally Identifiable Information is not stored on any network drive or SharePoint
site, and if stored on the PC, is encrypted and protected. The Contractor will report any cyber
security violations or concerns immediately to the organizations Cyber Security Liaison.

26.4.1 Contractor Access to Government Databases

During and throughout the performance of this contract, the Government will provide, or
continue to provide, access to Government databases required by the Contractor to perform
the obligations of this contract.

26.5 Contractor Access to Government Facilities

Approval for use of Base recreational facilities — The Contractor employees working under the
FASTeR Il contract is authorized to use Morale, Welfare and Recreation (MWR) facilities on

any base to which they are authorized access to perform work, base commander approval may
be needed.
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26.6 Special Access Programs (SAP)

Contractors requiring SAP access shall meet and maintain access eligibility standards,
mandatory reporting, and comply with procedures and policy as referenced in the contract DD-
254,

SAP Indoctrination, debriefing, and annual refresher training should, when possible, be
accomplished by the host facility security group.

Host facility security group is responsible for shipping/receiving and receipt of SAP classified
material and delivering to intended recipient IAW local, approved procedures. Only SAP
classified material in direct support as required by the contract shall be shipped/received.
Contractor is responsible for collateral classified and unclassified shipping/receiving and receipt
IAW applicable directives.

26.7 Covered Defense Information (CDI)

The Contractor shall safeguard CDI information on access, use, reproduction, modification,
performance, display, release, disclosure, or dissemination in meeting DFARS 252.204-7012
and NIST SP 800-171. CDI is comprised of technical information which may include, but not
be limited to:

a) F-22 Program Plans produced during contract performance to include; System Engineering
Management Plan (SEMP), Configuration Management Plan (CMP), Safety, System Safety,
Quiality Assurance, Counterfeit Prevention, Analytical Condition Inspection, (ACI) Program,
Aircraft Structural Integrity Program (ASIP) Master Plan, Technical Report-Study/Services,
Depot Flow Plan and Corrosion Prevention and Control Plan

b) F-22 Program Reports produced during contract performance to include; Cost Data Summary
Report (DD Form 1921), Depot Maintenance Workload (50/50), 50/50 Reporting, Training
System Availability, Functional Cost-Hour & Progress Curve Report (DD Form 1921-5),
Software Resource Data Reporting (SRDR): Development and Maintenance Reports and Data
Dictionary, Technical Report-Study/Services, Depot Partnering Assessment, Technical Report-
Study/Services, System Safety Hazard Analysis Report, IMIS Status Report, Configuration Audit
Summary Report & Certification, Weight and Balance Report for Aircraft and A048, Technical
Report-Study/Services ACSI Tracking Report, Integrated Program Management Report (IPMR),
Contract Funds Status Report (CFSR) and ICP Inventory Financial Reporting

¢) Product Drawings & Associated Lists, Special Inspection Equipment Drawings & Associated
Lists, Special Tooling Drawings & Associated Lists and System/Subsystem Specification (SSS)
produced during contract performance

d) Engineering Change Proposal (ECP), Contract Change Proposals and Request for Variance
produced during contract performance

e) Studies for Critical Safety Item Study (SCF) (CSI) (SSI), Aviation Critical Safety Items (ACSI)
and Special Studies produced during contract performance
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f) Technical Order Data produced during contract performance

g) Software Product Specification (SPS), Computer Software Product End Items and Computer
Software Product End Items Virtual Air Combat Simulator (VACS) Software Tools produced
during contract performance

h) Data associated with too included in Tool Requirement Forecast and Physical Inventory
Control Program (PICP)

i) Logistics Reassignment Associated Technical and Demand Data produced during contract
performance

j) Deliverable document to include Data Accession List (DAL), Contract Work Breakdown
Structure (CWBS), Automated Computer Program Identification Number (ACPIN) Data and
Control Record and the F-22 Mishap Investigation Guide produced during contract performance

k) Manuals, Bulletins, Analyses and Certifications produced during contract performance as
stated in the PWS

27.0 Release of Information

Prior to release of any information relating to this contract, not previously cleared or released by
the United States Air Force (USAF) or the DoD, the Contractor shall submit release request to
AFLCMC/WWU (F-22 Director's Action Group (DAG)), 2725 C Street, Bldg. 553, WPAFB OH
45433-7424 at least 60 days prior to need date. F-22 DAG will facilitate review/approval
process with F-22 Subject Matter Experts, F-22 Security, and Front Office Group. F-22 DAG
will forward completed submission to 88th Air Base Wing Office of Public Affairs (88
ABW/PAX) WPAFB OH for action. AFLCMC/PAX will send decision for or against approval
back to requester.

Documents will be converted to Portable Document Format (PDF) or scanned image (i.e.,
JPEG, TIFF, etc.) before release to the Public Affairs office and for public consumption.
Documents shall not be released to the public in native format (i.e., Word, Excel, etc.), where
the content can be manipulated after release to reveal document statistics or track history
information. Public release submissions shall be sent via means that prevent the exposure of
the content prior to Public Affairs clearance. Electronic submissions will use AMRDEC Safe
secure web server; hardcopies, CD-ROM, DVD, or video media shall be sent via mail to F-22
DAG and comply with the following:

a) Hard copy briefings, developed using Microsoft PowerPoint, or any application with Note
pages, must be submitted with briefing printed with Note pages

b) All briefings will be submitted with proposed briefing script unless presentation
provides sufficient detail to meet intent

¢) All submissions must be reviewed by submitting location security office; validating
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submission does not contain classified, critical program information, or critical information.
Public release packages must be submitted reflecting this review, SIGNED by the security
reviewer

d) The Contractor shall flow down the following requirement in any subcontract awarded as a
result of this contract: "Information includes, but is not limited to, news releases, articles,
manuscripts, brochures, advertisements, still and motion pictures, video clips, speeches,
trade association meetings, symposia, published professional papers, abstracts, briefings,
etc. Briefings submitted using Microsoft Power Point shall be submitted in Note Page format

All Contractor requests must include a statement that full internal technical and security reviews
have been accomplished and that the information being submitted for clearance is
"unclassified, technically accurate, nonproprietary, and considered suitable for public release."
A sample Contractor request letter with the required certification statements and other
information may be obtained from the WPAFB Security and Policy Review public web site at
<http://www.wpafb.af.mil/library/factsheets/factsheet.asp?id=10275>.

Contractors must provide three (3) copies of each document or magnetic media (video, CD,
floppy disk, etc.) and request letter by postal mail or package service. For security and
administrative reasons, documents may not be submitted by electronic mail.

Unclassified, unlimited distribution information proposed for public release about the F-22
Program must be submitted to:

AFLCMC/WWU (F-22 Director's Action Group (DAG)) 2725 C
Street, Bldg. 553

WPAFB, OH 45433-7424

Telephone: 937-713-7376/7375

Allow for a minimum of 60 days for local reviews and processing of routine documents (Public
Affairs requires 10 days minimum for their review). Documents requiring review and clearance
at higher headquarters may take up to 45 days. An additional ten (10) copies of documents
must be provided at the request of 88 ABW/PAX when higher headquarter clearance is
required.

28.0 Safety Requirements

In performing work under this contract, the Contractor shall conform to the safety requirements
in the contractor’s safety plan for all activities related to the accomplishment of the work. This
includes the wear of appropriate Personal Protective Equipment (PPE). All required PPE will
be furnished by the Contractor. PPE must meet or exceed requirements defined in OSHA
29CFR 1910 Subpart | as well as state and local standards.

Take such additional immediate precautions as the contracting officer may reasonably require
for safety and mishap prevention purposes. Anyone observing an unsafe action is authorized
to prevent continued performance until the issue is resolved.
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28.1 Installation-Specific Safety and Health Standards

The USAF has adopted the OSHA Voluntary Protection Program (VPP). Consequently, VPP
impacts all “applicable Contractors” operating on USAF Installations. It is the Contractor’s
responsibility to ensure its employees and managers have a comprehensive understanding of
VPP as well as full compliance with OSHA requirements. Contractors (to include applicable
Subcontractors), whether regularly involved in routine site operations or engaged in temporary
projects such as construction or repair, must follow the safety and health rules of the
installation or VPP site. Detailed information on VPP is available on the OSHA website
(http://www.osha.gov/dcsp/vpp/index.html). Contractors, whether regularly involved in routine
site operations or engaged in temporary projects such as construction or repair, must follow
the safety and health rules of the installation or VPP site. The Contractor shall flow down these
requirements to all Subcontractors who qualify as applicable Contractors under this contract.
Total Case Incident Rate /Days Away, Restricted or Transferred (TCIR/DART) Reporting.
Contractors are required to provide from their OSHA 300 information in the TCIR/DART report
by 15 January of each year to the CO/COR for submission as part of the installation’s annual
OSHA VPP self-evaluation report.

29.0 Contractor Employees
29.1 Contractor ldentification

Contractor personnel and their Subcontractors must identify themselves as Contractors or
Subcontractors during meetings, telephone conversations, in electronic messages, and
correspondence related to this contract.

Contractor occupied facilities (on AFMC or other Government installations) such as offices,
separate rooms, or cubicles must be clearly identified with Contractor supplied signs, name
plates or other identification, showing that these are work areas for Contractor or
Subcontractor personnel.

All Contractor Management Staff and Contractor personnel shall be clearly identified as such
at all times. Contractor identification shall include conversations, mail, emalil, teleconferences,
video teleconferences, faxes, and/or other electronic communication whether with Government
personnel, other Contractor personnel, or with the public when supporting this contract where
their status as Contractor employees might not otherwise be apparent or where they might be
mistaken for civil service employees. Air Force issued identification badges and any Contractor
badges shall be worn at or above the waistline during the individual’s duty hours when not in a
production or designated Foreign Object Damage (FOD) hazard area.

29.2 Conflict of Interest

The Contractor shall not assign to the contract or task/delivery order performance any person
including any employee of the United States (US) Government if employing that person would
create a conflict of interest under any law, regulation or policy of the US Government.
Additionally, the Contractor shall not assign to the contract or task/delivery order performance,
any person who is an employee of the Department of the Air Force, either military or civilian,
unless such person seeks and receives approval according to DoD Directive 5500.7-R and any
other applicable regulation or policy of the Department of the Air Force or its subordinate
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commands, as applicable, including but not limited to AFMC.

30.0 Over and Above CLIN

On occasion, the Contractor’s services shall be required to support Over and Above (O&A)
requirements which will be chargeable to the appropriate CLIN. O&A requirements shall first be
approved by the CO on the applicable task/delivery order. O&A requirements are defined IAW
DFARS 252.217-7028.

31.0 Continuation of Services

Because the services established under this contract are of critical importance to the Air Force,
the Government reserves the right to take over performance of this contract at Government
owned and Government operated facilities in the event of a labor strike by the Contractor's
employees which impairs the Contractor's ability to satisfactorily perform the contract. In such
event, the services shall be performed exclusively by Air Force employees and not a mix of Air
Force and non-striking Contractor employees. Under such circumstances, and at the direction
of the Contracting Officer, the Contractor agrees to remove its non-striking force from the
performance site and not to interfere in any way with Government performance. The Contractor
further agrees under such circumstances to permit the Government to use any essential
Contractor-furnished property. The Government will equitably compensate the Contractor for
use of such property. The Contractor will not be entitled to payment for any performance period
or part thereof during which the Government assumes performance.

32.0 Transition Plan/Phase Out

The Government will notify the contractor of any planned transition of work and will request a
transition plan under a separately priced TO.

32.1 Shut Down and Contract Completion Cost

In the event of contract completion or termination, the total estimated amount of this contract
excludes any cost of final program shut down or contract completion such as costs for relocation
of Field Service Engineers (FSE), final inventories, packing, crating, handling, removal and
restoration, storage, shipment or other costs for disposition of Government-owned special
tooling and test equipment, residual material, work-in-process, other Government property, as
well as documentation accountable under this contract.

In the event any of the anticipated annual F-22 sustainment options are not exercised, and the
F-22 fleet does not require future sustainment under this contract, the Government may provide
a separate RFP for final program shut down or contract completion, subject to availability of
funds. The Contractor shall be provided a contract modification or Delivery Order to perform
any contract completion activities or tasks as directed by the Contracting Officer pursuant to
that contract modification or Task/Delivery Order.

33.0 Software Sustainment Operational Flight Program (OFP)

The purpose of Software Sustainment is to implement deficiency corrections, stability
improvements, and mission-essential updates for the F-22 weapon system software. Software
Sustainment includes changes to the F-22 air vehicle, trainers, simulators, automated test
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equipment, mission planning system, and technical order data. The contractor shall accomplish
the required program management, configuration management, systems engineering, solution
identification, software integration, testing, certification, safety, and security activities to plan
software sustainment work, execute software sustainment projects, and to field the OFP.

34.0 Systems Security Engineering (SSE) and Crypto Support
34.1 Systems Security Engineering (SSE)

Support in this areas includes development, analysis, test and documentation efforts to support
fleet operations sustainment and modernization efforts associated with the F-22 program that
are not included under other contracts that may be in place. Activities like Cyber related testing
support, review and evaluation of test results, identification of solutions and recommendations
for implementation are examples of task topics covered under the SSE support umbrella.

34.2 Crypto Support

Similarly, activities supporting new types of Key Authorizations, Cryptographic related software
update support, approvals to test/operate, efforts involving the COMSEC Offices, End17
Cryptographic Units, Mission Planning Systems and all the items and components of the F-22
Keying Architecture, are examples of task topics covered under the Crypto support umbrella

34.3 Joint Special Access Program Implementation Guide (JSIG) System Security

Based on Air Vehicle and Ground Support Hardware and Software configuration changes
identified by the Air Force, the Contractor shall subject to separate contract authorization
identify the impacts to existing security controls as defined by the applicable Authorization to
Operate (ATO) at the time of contract award. As part of the separate contract authorization, the
Contractor shall prepare inputs or revisions to the documents that make up the JSIG
authorization packages.

APPENDICES

Acronyms & Abbreviations List

Government Furnished Property

Safety, Fire Protection and Health Specification Industrial Safety Requirements.
Applicable Documents

Base Level Contractors
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ACRONYMS AND ABBREVIATIONS LIST

Acronym/Abbreviation

ACA
ACI
ACO
ALC
AF
AFB
AFFARS
AFI
AFLCMC
AFMAN
AFMC
AFMCI
AA
ASIP
CAC
CAP
CASB
CBIL
CcCB
CCP
CDRL
CFT
CLIN
CLS
CMP
CcO
COMSEC
COR
CPARS
CPFF
CPIF
CR
CY
DAG
DAMP
DART
DCAA
DCMA
DCV
DFARS
DFP
DMO

Definition

Associate Contractor Agreements
Analytical Condition Inspections
Administrative Contracting Officer

Air Logistics Complex

Air Force

Air Force Base

Air Force Federal Acquisition Regulation Supplement
Air Force Instruction

Air Force Life Cycle Management Center
Air Force Manual

Air Force Materiel Command

Air Force Materiel Command Instruction
Aircraft Availability

Aircraft Structural Integrity Program
Common Access Card

Contractor Acquired Property

Cost Accounting Standard Board
Common Bulk Items List

Change Control Board

Contract Change Proposal

Contract Data Requirements List
Contractor Field Team

Contract Line Item Number

Contractor Logistics Support
Configuration Management Plan
Contracting Officer

Communications Security

Contracting Officer Representative
Contractor Performance Assessment Review System
Cost Plus Fixed Fee

Cost Plus Incentive Fee

Cost Reimbursable (No Fee)

Calendar Year

Directors Action Group

Depot Activation Master Plan

Days Away, Restricted, or Transferred
Defense Audit Agency

Defense Contract Management Agency
Design Configuration Verification
Defense Federal Acquisition Regulation Supplement
Depot Flow Plan

Distributed Mission Operations
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DMSMS
DoD
DoDI
ECP
EMD
EPA
FC/FD
FASTeR
FAR
FCA
FFP
FHP
FOD
FPIF
FSO
FSE
FTOD
FY
GFE
GFM
GFP
HAFB
HAZMAT
1A
IAAP
IAW
ICD
ID/1Q
IETM
1P
IMIS
IPT

IT
IUID
LMA
LO
LSA
MIL
Mod
MSDS
MSS
MWR
NSN
NTE
OEM
oDC
OFP
OSHA
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Diminishing Manufacturing Sources Material Shortages
Department of Defense

Department of Defense Instruction
Engineering Change Proposal

Engineering and Manufacturing Development
Environmental Protection Agency
Functional Command/Functional Director
Follow-on Agile Sustainment for the Raptor
Federal Acquisition Regulation

Functional Configuration Audit

Firm Fixed Price

Flying Hour Profile

Foreign Object Damage

Firm Price Incentive (Fixed Target)

Facility Security Officer

Field Service Engineer

Flight Technical Order Data

Fiscal Year

Government Furnished Equipment
Government Furnished Material
Government Furnished Property

Hill Air Force Base

Hazardous Material

Implementation Agreement

Information Assurance Awareness Program
In Accordance With

Interface Control Documents

Indefinite Delivery/Indefinite Quantity
Interactive Electronic Technical Manual
Initial Inspection Plans

Integrated Maintenance Information System
Integrated Product Team

Information Technology

Item Unique Identification

Lockheed Martin Aeronautics Company
Low Observable

Logistics Support Analysis

Military

Modification

Material Safety Data Sheet

Mission Support System

Morale, Welfare, and Recreation

National Stock Number

Not To Exceed

Original Equipment Manufacturer

Other Direct Costs

Operational Flight Program

Occupational Safety and Health Administration
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OPSEC
PA
PALS
PBL
PBSA
PCA
PCARSS
PCO
PCOL
PHS&T
PM
PMA
POP
PPE
PRD
PRS
PSE
PSI
PWS
QAP
QAPC
QASP
QC
QCP
RAMMP
RBB
RPC
RSP
SAS
SDLC
SDS
SE
SETD
SIAD
sic
SMART II
SPO
SRP
SSBI
STD
STISTE
TCI
TCIR
TCTO
TDP
TINA
TMWI
TNMCS
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Operational Security

Partnering Agreement

Program Agile Logistics Support
Performance Based Logistics

Performance Based Service Acquisition
Physical Configuration Audit

Plant Clearance Automated Reutilization Screening System
Procuring Contracting Officer

Procuring Contracting Officer Letter
Packaging, Handing, Storage, and Transportation
Program Manager

Portable Maintenance Aid

Period of Performance

Personal Protective Equipment
Performance Requirements Document
Performance Requirements Document
Peculiar Support Equipment

Product Support Integrator

Performance Work Statement

Quiality Assurance Personnel

Quiality Assurance Program Coordinator
Quiality Assurance Surveillance Plan
Quiality Control

Quiality Control Plan

Reliability and Maintainability Maturation Program
Requirements Review Board
Requirements and Planning Council
Readiness Spares Package

Signature Assessment System

System Development Life Cycle

Service Delivery Summary

Support Equipment

Support Equipment Technical Document
Sierra Army Depot

Single Install Contract Line Item Number
Structural Maintenance and Repair Team I
System Program Office

Structural Retrofit Program

Single Scope Background Investigation
Standard

Special Tooling and Special Test Equipment
Time Change Items

Total Case Incident Rate

Time Compliant Technical Order

Technical Data Package

Truth In Negotiations Act

Technical Manual Work Instructions

Total Non-Mission Capability for Supply
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TO
TOD
TODCR
TORB
TSL
UCA
uco
UMMIPS
USAF
U.S.C.
VPP
WPAFB
WRAFB
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Technical Order

Technical Order Data

Technical Order Data Change Request
Technical Order Review Board

Target Stock Level

Undefinitized Contract Action
Undefinitized Change Order

Uniform Material Movement and Issue Priority System
United States Air Force

United States Code

Voluntary Protection Plan
Wright-Patterson Air Force Base
Warner Robbins Air Force Base
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Appendix B

GOVERNMENT FURNISHED PROPERTY AND EQUIPMENT LISTS — Attached separately,
Titled: FASTeR Il GFP List
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Appendix C

SAFETY, FIRE PROTECTION AND HEALTH SPECIFICATION INDUSTRIAL SAFETY
REQUIREMENTS
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APPLICABLE DOCUMENTS
Date/Version
15.1.1 Military Standards
DOD Instruction 5000.64, Defense Property 11/2/06 Mandatory
Accountability
MIL-STD-129P, Military Marking for Shipment and 10/29/04 Mandatory
Storage
15.1.2 Department of Defense and Transportation
Joint DoD Radio Frequency ldentification (RFID) 7/30/04 Guidance
Policy 073004
F-22 Unique Identification (UID) Implementation 5/30/05 Guidance
Plan, 5PC01454
Department of Transportation Title 49 Code of Fed Reg. 8/10/05 Mandatory
15.1.3 Air Force Manuals, Regulation and Instructions
AFI 10-503 Base Unit Bed down Program 5/29/03 Mandatory
AFI 20-104, System Executive Mgmt Report 12/11/98 Mandatory
AFI 21-101, Aerospace Equipment Maintenance Mgmt 6/29/06 Mandatory
AFI 21-103, Equipment Inventory, Status and 4/9/10 Mandatory
Utilization Reporting
AFI 24-202, Preservation and Packaging 9/5/03 Mandatory
AFI 63-107, Integrated Product Support Planning 11/10/04 Mandatory
and Assessment
AFMCI 21-102, Analytical Condition Inspection 1/29/02 Mandatory
(ACI) Programs
AFMC | 21-133, Depot Maintenance Management 3/24/05 Mandatory
for Aircraft Repair
YF Ol 33-6, Electronic Mail 10/1/03 Mandatory
YF Ol 63-4 Crisis Management Team Response 3/1/04 Mandatory
15.1.4 Technical Orders
TO 00-5-1, AF Technical Order System 8/15/09 Mandatory

39




FASTeR I, Basic Contract; FA8205-18-D-0001

07 Mar 17
TO 00-5-3, AF Technical Order Life Cycle Management 12/31/09 Mandatory
TO 00-5-15, Air Force Time Compliance Technical Order 09/22/14 Mandatory
Process
TO 00-25-107, Maintenance Assistance 08/18/11 Mandatory
TO 00-25-4, Depot Maintenance of Aerospace Vehicles Change 4,4/1/06 Mandatory
TO 00-35D-54, USAF Deficiency Reporting, Investigating, 05/15/15 Mandatory
and Resolution
TO 00-20-1 Aerospace Equipment Maintenance Change 4, 11/1/06 Mandatory
Inspection, Documentation, Policies, and Procedure
15.1.5 Plans
Configuration Management Plan (CMP), 5PC00013 Latest Approved Mandatory
Depot Surge Plan (5PD01553) 4/01/08
Counterfeit Electronic Parts; Avoidance, Detection, 01/01/13
Mitigation, and Disposition, SAE AS5553
F-22 Airworthiness Certification Management Plan,
5PPYA181
Risk and Opportunity Management Plan, 5PD43162
FASTeR Il Incentive Plan TBD Mandatory
Performance Specification for the F-22 Mission Support 6/12/01 Mandatory
System (MSS), 5PPCR002
Weapon System Integrity Life Management Master Plan 8/05 Guidance
(ILMMP)
F-22 Base Activation Master Plan (BAMP), 5PD42405A 3/30/07 Guidance
F-22 Aircraft Distribution Plan 11/17/04 Guidance
F-22 Facilities Requirements Plan (FRP), 5PC0023U 2/28/07 Guidance
F-22 Communications Requirements Plan (CRP), 3/30/07 Guidance
5PD42404B
F-22 Partnering Agreement Rev 2, 6/26/07 Guidance
F-22 Aircraft Structural Integrity Program Master Plan 6/3/13 Guidance
5PC00076M
Depot Activation Master Plan 3/7/07 Guidance
F-22 Team Logistic Support Analysis Plan, 5PD00044-01D 8/13/10 Guidance

(Vol 1) and 5PD00044-02F (Vol II)
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Depot Flow Plan (DFP) Latest Approved Mandatory
Note: Becomes Mandatory with Annual Depot
Throughput CCP Award
ACI Program Plan 5PC01464D 12/31/08 Mandatory
System Safety Program Plan (SSPP) 5PPYWO002D 11/30/10 Mandatory
CSDR Reporting Plan 03/03/09 Guidance
F-22 Environmental Criteria Document, 5PPYAO006H 03/01/07 Mandatory
F-22 Program Weapon System Hazardous Materials 03/06/92 Mandatory
Program Plan, 5PPYWO001A
5PPAA022, Air Vehicle Production Specification Rev B CN 01
5PPCRO002, Mission Support System Specification Rev N/C

5PPARO001, Support System
Segment Specification

Latest Revision

5PPATO001, Training System Segment

Latest Revision

Specification

5PD91015, Maintenance Training Rev B
System Support Center - Sheppard

5PPAT914, Cockpit & Fwd Fuselage Trainer Rev C
5PD92206 Sheppard AFB Training Lab/Classroom Rev N/C

Combination Specification Control Drawing

5PD91012, Maintenance Training System
Classrooms

Lates Revision

5PD91011, Maintenance Training System Labs

Latest Revision

5PPAT912, On-Equipment Structures Trainers Rev A

5PPAT911, Seat & Canopy Trainer Rev C

5PPAT910, Landing Gear Trainer Rev C
5PPAT908, Cockpit & Fwd Fuselage Trainer Rev F
S5PPAT907, Armament Trainer Rev D
5PPAT906, AFT Fuselage Trainer Rev C
5PC90024, Ground Handling Lift Trailer Rev N/C
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5PC90029, SES Air Servicing Cart Rev B
5PHD01056, ODS Rev A, dated 23 Jan

2002
5PD00847, Diesel PAO Cart Rev A
5PD00848, Electric PAO Cart Rev A
5PHCGO050, External Power Converter Rev A
5PHBG130, SIS Rev A, dated Jan 2010
5PTA0086, COLT Rev N/C
5PPCRO001, IMIS Rev B
5PPAT901, Pilot Egress Procedures Trainer Rev N/C
5PPAT902, Pilot Full Mission Trainer Rev N/C
5PPAT903, Weapons and Tactics Trainer Rev N/C
5PPCT321, Pilot Training System Weapons and Tactics Rev A
Trainer PRD
5PPAT905, Seat & Canopy Trainer Rev C
5PC01464C, ACI Program Plan Latest Revision
Mil-STD-882C, System Safety Program Requirements Rev C
5PHBGO011, LRIP KS-5 Cryptographic Unit Performance Rev N/C
Specifications
5PPAT904, On-Equipment Structures Trainer Rev A
MIL-STD-130N IUID 16/11/12 Mandatory
DoDI 5000.2 Section 3.2 7/01/15 Mandatory
Partnering Agreement PA#AF-LMA-05-002 3/22/07 Mandatory
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Appendix E
BASE-LEVEL CONTRACTORS

1 GENERAL

1.1 The purpose of this appendix is to ensure base-level F-22 contractor employees hired by
Lockheed Martin Aeronautics Company and The Boeing Company (to include sub-contractors)
shall comply with all necessary home station and deployed requirements as applicable. It applies
to contractor employees assigned to F-22 bases. These base-level contractor employees
(hereafter referred to as “employees”) shall be considered mission essential personnel. All
applicable AF and base level regulations/manuals should be reviewed for additional requirements
not covered in this appendix.

2 ASSIGNED STATION RESPONSIBILITIES
2.1 GENERAL

2.2 The contractor shall ensure its employees comply with local administrative and work performance
policies as established by the Functional Area Chief (FAC) or the designated Government
representative.

2.3 FACILITY

2.4  The contractor facilities planners and host Civil Engineering Squadron representatives
shall jointly agree on suitability of facilities during the Site Activation Task Force (SATAF)
process.

2.5 The contractor shall ensure its employees make no alterations to facilities without
concurrence of the facility custodian, Base Civil Engineer and specific written permission from the
Contracting Officer; however, in the case of alteration necessary for Occupational Safety and
Health Administration (OSHA) compliance, such permission shall not be unreasonably withheld.

2.6  The contractor shall instruct employees in utilities conservation practices, and the contractor
shall be responsible for its employees operating under conditions that preclude the waste of
utilities.

2.7 The contractor shall ensure its employees assist in maintaining common use areas in
accordance with custodial, fire, safety and security requirements and adhere to all applicable
regulations (OSHA, AFOSH, state, local, etc.) policies and bioenvironmental standards.

2.8 The contractor shall ensure its employees establish and implement key control procedures to
ensure keys issued by the host are properly safeguarded and not used by unauthorized personnel.
Employees are not to duplicate keys issued by the host nor use keys to open work areas for
personnel other than employees engaged in performance of duties, unless authorized by the host.
Employees must immediately report lost keys to the host. The cost of lost keys, re- keying, or lock
replacement shall be at the contractor’s expense.

2.9 The contractor shall provide maintenance for end equipment and switching devices for
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their connection to the F-22 WAN which is managed by the F-22 Information Resource
Management (FIRM). In the case of detected faults with connectivity, the contractor shall ensure
the end equipment and switchgear are troubleshot before calling base communications
personnel to troubleshoot the internal wiring, fiber, or copper plant.

2.10 The contractor shall ensure its employees return all workspaces to the host in the
same condition as received, fair wear and tear and approved modifications excepted.

2.11 Equipment. The contractor shall ensure its employees comply with all AF and local
regulations and instructions pertaining supply discipline and tool control. The contractor shall
ensure its employees safeguard all Government provided property including controlled forms
provided for their use. To the maximum extent possible, the contractor shall utilize the existing
telephone infrastructure and equipment. Additionally, the contractor shall ensure its employees
only use Government-furnished telephones for the purpose of making official Government
telephone calls in the performance of the contract and shall not use such telephones for personal
affairs. For local off-base and long-distance phone use (including facsimiles), contractors are
responsible for payment using a fee-per-usage program set up by local Communications
Squadron protocol, or by the use of contractor provided calling cards. The contractor shall also
have the option of setting up telephone connectivity with a commercial carrier if this is deemed to
be the most cost effective solution. The contractor shall ensure its employees only use
Government-furnished computers for the purpose of official Government business in the
performance of the contract and shall not use such computers for personal affairs. Employees
must also adhere to rules for authorized Internet sites accessed on Government-furnished
computers.

3 SECURITY

3.1 Contractors shall successfully complete a National Agency Check with Local Agency and
Credit Check (NACLC) or equivalent investigation on their employees prior to each employee
obtaining a restricted area badge. Contractors shall ensure MSS Administrators hold a current
TS/SCI clearance.

3.2 The contractor shall ensure its employees surrender Government identification cards to the
issuing activity when cards expire, are replaced, the original requirement for issuance ends, or the
installation commander, sponsor, or verifying official revokes the recipient’s entitlement.

4 SAFETY

4.1 On-site contractors shall comply with the local environmental, safety and health (ESH)
base policies and requirements, which shall be made available to contractor personnel.

4.2  The contractor shall be responsible for the initial lay-in of peculiar hazardous materials
required to support fielded aircraft, which shall reside in the host "pharmacy." The replenishment of
items with NSN shall be the responsibility of the Base Supply System through the host. The
contractor shall be responsible for the replenishment of the non-stock listed items. For hazardous
materials needed for the Training System assets, the base shall provide courtesy storage in the
host's "pharmacy." Under a CLS methodology, the contractor shall be responsible for the initial lay-
in and replenishment of all spares and consumables, and spares repairs, required to support the
fielded Training System assets.
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5 OTHER

5.1 The contractor shall ensure its employees comply with base operations plans/instructions
for Force Protection Conditions (FPCON) and local search/identification requirements.

5.2 Inthe event of the contractor's medical treatment on base, the contractor shall reimburse the
Government, within sixty (60) calendar days after receipt of Government invoice, for the cost of
medical treatment and patient transportation service at the current inpatient/outpatient treatment
rate as appropriate.

5.3 The contractor shall ensure its employees handle all in-coming or out-going non-
Government mail through a non-DoD post office.

5.4  The contractor shall ensure its employees obtain and keep current a Government driver’s
license and flight line competency card for instances in which he/she may drive in accordance
with AFI 24-301, paragraph 4.8 (as applicable). Employees must comply with all laws and
instructions governing motor vehicle operation and registration on the installation. Upon
departure from base, employees must surrender vehicle registration decals under the conditions
specified in AFI 31-204.

6 DEPLOYED RESPONSIBILITIES

6.1 F-22 units are dependent on contractor support at the base level to maintain aircraft combat
capability, and a high potential exists for base-level contractors to deploy with F- 22 units anywhere
in the world for an extended period of time. Primary deployable employees are stationed at
operational bases (e.g., Langley, EImendorf, and Hickam AFBs). However, the potential exists for
employees at Nellis, Tyndall, Hill, and Sheppard AFBs to deploy with an operational unit in the case
that contractor support at the operational unit is insufficient. The contractor shall segregate and
separately report cost for deployed operations. The contractor understands that its employees are
subject to the following:

6.2 Worldwide deployment to an austere location as part of a Unit Type Code (UTC), on
short notice, for an undetermined time period.

6.3 Possible enemy attack by both conventional and biological weapons resulting in
death, permanent injury/disability.

6.4 Becoming a hostage, prisoner of war or detainee. The employee shall be covered
under DFARS 228.370(D) CAPTURE AND DETENTION.

6.5 Wearing of Mission-Oriented Protective Posture (MOPP) gear and Individual Protective
Equipment (IPE—helmet, flak vest, etc.) when directed during deployments and exercises.
Individuals requiring vision corrective lenses (glasses or contact lenses) shall have a
Government administered eye examination and shall be issued optical inserts for protective
mask.

6.6  Work hours consisting of more than eight (8) hours and different shifts, both when deployed
or participating in exercises.
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6.7 The Military Extraterritorial Jurisdiction Act of 2000, The Uniform Code of Military Justice,
and the applicable Status of Forces Agreement (SOFA) (as if contractor were a military member)
while deployed to overseas locations.

6.8 When Billeting in communal living conditions, deployed Contractor personnel will be
considered as company grade officer/GS12 equivalent for billeting, messing, and support purposes.

6.9 Deployment to a “bare-base” location with no phones, email capability, etc.
6.10 Meals consisting of Meals Ready to Eat (MRES) in lieu of hot meals.

6.11 Travel via military air. Travel arrangements shall be made by applicable F-22 Program Office
Logistics Planners in accordance with Air Mobility Command instructions and Joint Travel
Regulations. Contractor shall be required to submit a Letter of Identification (LOI) to obtain military
airlift and use of Government facilities.

6.12 (Male employees) Shaving of facial hairs (to allow for protective mask to fit properly and
protect against chemicals).

6.13 (Female employees) Restrictions and/or possible discrimination in a deployed location due
to local religious or cultural practices. Specific clothing requirements may be imposed by host
country.

6.14  Participation in local deployment and FPCON exercises.

6.15 Immunizations required for the deployed location, to include (but not limited to) Anthrax and
Small Pox.

6.16 Human Immunodeficiency Virus (HIV) testing, if specified in the DoD Foreign Clearance
Guide and/or Status of Forces Agreement. If test is positive, the contractor is not precluded from
deploying as long as:

a. The virus is not active and the employee is able to perform assigned duties
without likely risk to him/herself and others.

b. Adequate medications and medical support are available for the employee’s stage
of the disease.

C. The host country does not prohibit entrance of HIV-positive individuals into the
country.

6.17 DNA blood sampling for identification purposes.

6.18 Military medical/dental health care when deployed in accordance AFH 41-114. Contractors
shall reimburse the Government (with exception of injuries incurred by hostile actions).

6.19 Additional taxes on employees’ pay, according to host country regulations, unless specifically
excluded in the host country SOFA.

6.20 Requirements. In order to be capable of deployment and to maintain proficiency in deployed
skills, the contractor shall ensure their employees maintain deployment kits, health/fitness levels and
training requirements.
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6.21  Mobility kits shall be maintained for each deployable contractor, with contents outlined in
Table 4.1. The contractor shall provide items listed under “Contractor Provided” of Table 4.1.

Table 4.1 — Deployable Kit Required ltems

Government Provided Contractor Provided

Common Access/Geneva Convention Clothing/Equipment (except
Identification Card mobility/protective gear)

Identification Tags (Dog Tags) Thirty (30) day Supply of Medications
Passport/Visa (as applicable) International Driver’s License

DD Form 93, Record of Emergency Data

Restricted Area Badge (as applicable for
specific bases)

License to Operate Government Vehicles
(as applicable, in accordance with AFI 24-
301)

Flight line Driver's Competency Card

Immunization Records (see para. 3.1.14.)

Mobility/Protective Gear (see para. 3.1.4.)

USAF Authorization to Bear Arms (AF
Form 522, as applicable, see para. 3.3.)

Note: Company policy prohibits Boeing
personnel from carrying firearms

Shall (if desired)

Power of Attorney (if desired)

6.22 The contractor shall ensure its employees maintain medical and physical fithess sufficient
to endure rigors of deployment in support of a military operation.
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6.23 The contractor shall ensure its employees attend deployment training (provided by the
base) and shall meet training requirements equivalent to military members in the following

areas:

Law of Armed Conflict

Standards of Conduct

Self-Aid and Buddy Care

Cardio-Pulmonary Resuscitation

Anti-Terrorism and Force Protection

Disaster Preparedness

Chemical Warfare

Explosive Ordinance Recognition

Prisoner of War

Culture Awareness

Family Separation Issues

Flight line Driver’s Training

Government Vehicle Training (as applicable, in accordance with AFI 24-301, see para.
3.7.8)

Small Arms Training (as applicable, in accordance with AFI 31-207, see para. 4.4.1.)
Note: Company policy prohibits Boeing personnel from carrying firearms

6.24 Employees may be authorized to carry firearms only if approved by the combatant
commander. If firearms are authorized, only Government-issued small arms and ammunition
shall be issued for personal self-defense, subject to military training regulations. Note: Company
policy prohibits Boeing personnel from carrying firearms.

6.25 Government Sponsorship
The Government will obtain sponsorship for Contractor personnel to enable visas and
associated requirements for the host.
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